NEW WORK PLAN

BASE BID
AREAS INDICATED IN YELLOW - PAINT ONLY:
WALLS TO BE PREPPED & PAINTED.
DOOR FRAMES TO BE PREPPED & PAINTED.
AREAS INDICATED IN GREEN - PAINT & CARPET:
WALLS TO BE PREPPED & PAINTED.
DOOR FRAMES TO BE PREPPED & PAINTED.
EXISTING CARPET & VINYL BASE TO BE REMOVED & PROPERLY DISPOSED OFFSITE.
CARRY OUT ANY NECESSARY FLOOR PREP & INSTALL NEW CARPET TILE & VINYL BASE.
AREAS INDICATED IN PURPLE - CARPET ONLY:
EXISTING CARPET & VINYL BASE TO BE REMOVED & PROPERLY DISPOSED OFFSITE.
CARRY OUT ANY NECESSARY FLOOR PREP & INSTALL NEW CARPET TILE & VINYL BASE.
ACT CEILING TILE REPLACEMENT
REPLACE (500) 2'X4' ACT CEILING TILES THROUGHOUT THE BUILDING
COORDINATE WITH CITY OF CHARLOTTESVILLE PM TO COORDINATE EXACT TILES TO BE REPLACED.

ADD/ALT#001 - ADDITIONAL PAINTING SCOPE
AREAS INDICATED IN PURPLE:
WALLS & DOOR FRAMES TO BE PREPPED & PAINTED AS WELL AS CARPET REPLACEMENT.

ADD/ALT#002 - ADDITIONAL ROOMS
AREAS INDICATED IN RED:
WALLS TO BE PREPPED & PAINTED.
DOOR FRAMES TO BE PREPPED & PAINTED.
EXISTING CARPET & VINYL BASE TO BE REMOVED & PROPERLY DISPOSED OFFSITE.
CARRY OUT ANY NECESSARY FLOOR PREP & INSTALL NEW CARPET TILE & VINYL BASE.

EXISTING FURNITURE
ROOMS MARKED AS 'FC' WILL BE EMPTY & CLEARED OF FURNITURE.
ROOMS MARKED AS 'CO' HAVE OFFICE PARTITION WALLS WHICH WILL NEED TO BE DISASSEMBLED, MOVED OUT
OF THE WAY FOR THE WORK TO TAKE PLACE AND THEN REASSEMBLED IN THE SAME LOCATION AND CONDITION
AS BEFORE.
OTHER ROOMS MAY HAVE SOME MISCELLANEOUS FURNITURE WHICH NEEDS TO BE MOVED OUT OF THE WAY
FOR THE WORK TO PROCEED AND THEN PUT BACK IN THE SAME LOCATION AND CONDITION AS BEFORE.
CORRIDORS WILL BE EMPTY & CLEARED OF FURNITURE.

PHASING PLAN
SEE SHEET A02 FOR DETAILS REGARDING PROPOSED PHASING & SCHEDULE PLAN

PRODUCT SPECIFICATIONS
CARPET IN CORRIDOR
INTERFACE - CT102 - COMMON THEME - 103985 STEEL. OR APPROVED EQUAL
CARPET IN OFFICES
INTERFACE - CT101 - COMMON THEME - 103973 SLATE. OR APPROVED EQUAL
PAINT
SHERWIN WILLIAMS - EMERALD. OR APPROVED EQUAL
ACT CEILING TILE
ARMSTRONG - CORTEGA 769 - 24'x48". OR APPROVED EQUAL
VINYL BASE
JOHNSONITE TRADITIONAL WALL BASE. OR APPROVED EQUAL
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PHASING PLAN

PHASING/SCHEDULE PLAN
THE PROJECT WILL BE TAKING PLACE IN AN OCCUPIED FACILITY.
THE WORK IS TO BE BROKEN OUT INTO SEPARATE PHASES.

EACH PHASE IS TO BE INDEPENDENT OF EACH OTHER. THE CONTRACTOR IS NOT TO START WORK ON THE NEXT PHASE
UNTIL THE CURRENT PHASE IS 100% COMPLETE & READY FOR THE CLIENT TO MOVE BACK IN TO.

THE DURATIONS GIVEN OPPOSITE ARE THE STATED TARGET DURATIONS FOR THE PROJECT. THE CONTRACTOR IS TO PLAN
TO ACHIEVE THESE DURATIONS. IF THE CONTRACTOR DEEMS THAT THESE ARE NOT ACHIEVABLE OR THEY WANT TO
PROPOSE A DIFFERENT PHASING PLAN THEN THEY ARE TO PROPOSE AN ALTERNATE TO THE CITY OF CHARLOTTESVILLE

PMTO REVIEW & APPROVE.

THE PAINTING WORK IN THE UPPER FLOOR PUBLIC WAITING ROOMS THAT IS SHOWN AS 'NON-CLINIC-DAYS'. THIS PHASE
SHOULD BE BROKEN OUT OVER MULTIPLE WEEKS AND BE CARRIED OUT WHEN THE CLINIC IS CLOSED TO THE PUBLIC

(FRIDAYS).

THE PAINTING WORK IN THE LOWER FLOOR PUBLIC WAITING ROOMS THAT IS SHOWN AS 'NON-CLINIC-DAYS'. THIS PHASE
SHOULD BE BROKEN OUT OVER MULTIPLE WEEKS AND BE CARRIED OUT WHEN THE CLINIC IS CLOSED TO THE PUBLIC

(THURSDAYS).

PHASES SHOWN AS 'WEEKEND' CAN BE BROKEN OUT OVER MULTIPLE WEEKS. WORK CAN TAKE PLACE ON SATURDAYS OR

SUNDAYS. COORDINATE WITH CITY OF CHARLOTTESVILLE PM.

COMMUNAL OFFICES (230, 232, 238 & 246)

THESE COMMUNAL OFFICES ARE FULL OF OFFICE CUBICLE PARTITION SYSTEMS.

IT IS THE CONTRACTORS RESPONSIBILITY TO CAREFULLY DISASSEMBLE THE PARTITIONS AND STORE WITHIN THE WORK
AREA IN SUCH A WAY THAT THE CARPET CAN THEN BE PARTIALLY INSTALLED. THEN THE CONTRACTOR IS TO MOVE THE
PARTITIONS ONTO THE NEWLY INSTALLED CARPET AND THEN COMPLETE THE CARPET INSTALLATION.

THE CONTRACTOR IS TO PROTECT THE NEWLY INSTALLED CARPET WHILE THE PARTITIONS ARE BEING MOVED AROUND.
ONCE THE CARPET INSTALLATION IS COMPLETE THE CONTRACTOR IS THEN TO REASSEMBLE THE PARTITIONS IN THE SAME

LOCATION AND CONDITION AS BEFORE.

FREE CLINIC ROOMS

THE ROOMS AND OFFICES MARKED AS 'FC' WILL BE EMPTY & CLEARED OF FURNITURE.

OFFICES (290,291,292,293 & 123)

THERE WILL BE MISCELLANEOUS DESKS & FURNITURE IN THESE ROOMS.
IT IS THE CONTRACTORS RESPONSIBILITY TO CAREFULLY MOVE THIS FURNITURE OUT OF THE WAY TO ALLOW THE WORK
TO TAKE PLACE. THEN ONCE THE WORK IS COMPLETE MOVE THE FURNITURE BACK TO THE SAME LOCATION (& IN THE

SAME CONDITION) AS BEFORE.

ADDITIONAL TIME ALLOCATION FOR ADD/ALT #001

IF ADD/ALT #001 IS SELECTED THE CONTRACTOR WILL BE GIVEN THE FOLLOWING ADDITIONAL TIME FOR EACH PHASE:

ROOM # 290, 291, 292, 293 - 5 ADDITIONAL DAYS
ROOM # 230 - 3 ADDITIONAL DAYS

ROOM #232 - 3 ADDITIONAL DAYS

ROOM #238 - 4 ADDITIONAL DAYS

ROOM #246 - 4 ADDITIONAL DAYS

ROOM # 123 - 3 ADDITIONAL DAYS

3 FC OFFICES - 3 ADDITIONAL DAYS

IF ADD/ALT #001 IS SELECTED THE CONTRACTOR THE SUBSTANTIAL/FINAL COMPLETION DATE WILL BE EXTENDED BY 25

WORK DAYS (5 WEEKS).

ADDITIONAL TIME ALLOCATION FOR ADD/ALT #002

IF ADD/ALT #001 IS SELECTED THE CONTRACTOR WILL BE GIVEN THE FOLLOWING ADDITIONAL TIME FOR EACH PHASE:

PHASE 1 - 5 ADDITIONAL DAYS
PHASE 2 - 5 ADDITIONAL DAYS

IF ADD/ALT #002 IS SELECTED THE CONTRACTOR THE SUBSTANTIAL/FINAL COMPLETION DATE WILL BE EXTENDED BY 10

WORK DAYS (2 WEEKS).
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